
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    10/17/00                    IN SACRAMENTO COUNTY IN AND NEAR                                   10/18/00
    CONTRACT NUMBER     03-0A7814                   SACRAMENTO FROM 0.1 KM SOUTH OF                          CONTRACT CODE 'A '
    LOCATION            03-SAC-99-17.6/21.6         MACK ROAD OVERCROSSING TO MARTIN                         114 CONTRACT ITEMS
                                                    LUTHER KING JUNIOR BOULEVARD

                                                    REHABILITATE ROADWAY                      FEDERAL AID  ACNH-P099-(400)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 17.0%
PROPOSALS ISSUED    14   FUND TOTAL   HA22     10,800,000                         TOTAL NUMBER OF WORKING DAYS    120
NUMBER OF BIDDERS  2    ENGINEERS EST      9,472,020.00         AMOUNT OVER    87,257.50         PERCENT OVER EST  0.92
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         9,559,277.50    1              TEICHERT CONSTRUCTION                 916 386-6800
                                                                                                 00000008
                                                           P O BOX 15144                     FAX 916 386-2392
                                                           SACRAMENTO CA  95851
                  2        10,169,790.05    2              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                 00000089
                                                           P O BOX 50085                     FAX 831 768-4021
                                                           WATSONVILLE  CA  95077-5085



         03-0A7814                                                                                                BID245
         03-SAC-99-1                                                                                              PAGE  2
         10/17/00                                                                                                 10/18/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PARTIAL)
          NEWCASTLE CA
          ABEE CONSTRUCTION                                            MINOR CONCRETE AND TEXTURED PAVING (PARTIAL)
          GALT CA
          ANRAK                                                        COLD PLANE
          SACRAMENTO CA
          CENTERLINE STRIPING                                          STRIPING
          ELK GROVE CA
          CONSTRUCTION AREA SIGNS                                      ROADSIDE SIGNS AND MARKERS
          NEWCASTLE CA
          KENTS OIL                                                    PAVING FABRIC
          LODI CA
          M B I                                                        SIGN STRUCTURE AND GUARD RAIL
          LIVERMORE CA
          NITTA CONSTRUCTION                                           EROSION CONTROL
          LOOMIS CA
          PACIFIC EXCAVATION                                           ELECTRICAL
          ELK GROVE CA
          PENHALL COMPANY                                              CRACK AND SEAT
          SAN LEANDRO CA
          PISOR FENCE                                                  FENCING
          CITRUS HEIGHTS CA
CONTINUED ON NEXT PAGE
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         10/17/00                                                                                                 10/18/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     PROJECT MANAGEMENT SYSTEMS                                   COMPUTER SYSTEM
          MANHATTEN BEACH CA
          SHASTA CONSTRUCTORS                                          STRUCTURE CONCRETE
          REDDING CA
          STERLING HOLLOWAY                                            CLEARING AND GRUBING
          AUBURN CA
          VICKERS CONCRETE SAWING                                      SAW CUT PAVEMENT (PARTIAL)
          WEST SACRAMENTO CA
          WATKIN AND BORTOLUSSI INC                                    PLANTING AND IRRIGATION
          SAN RAFAEL CA
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         10/17/00                                                                                                 10/18/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PARTIAL)
          LINCOLN  CA
          CAREFREE GREENS                                              EROSION CONTROL
          NEWCASTLE  CA
          CENTERLINE STRIPING                                          STRIPING AND MARKING
          ELK GROVE  CA
          CONE ENGINEERING                                             REPLACE PORTLAND CONCRETE CEMENT
          SAN RAMON  CA
          CONSTRUCTION AREA SIGNS INC                                  CONSTRUCTION SIGNS AND ROADSIDE SIGNS
          NEWCASTLE  CA
          KENTS OIL SERVICE                                            PAVING FABRIC
          STOCKTON  CA
          M BUMGARNER INC                                              OVERHEAD SIGNS AND GUARD RAIL
          LIVERMORE  CA
          PACIFIC EXCAVATION                                           ELECTRICAL
          ELK GROVE  CA
          SHASTA CONSTRUCTORS INC                                      CONCRETE BARRIER AND RETAINING WALL
          REDDING  CA
          STERLING HOLLOWAY                                            CLEARING, GRUBING AND TREE REMOVAL (PARTIAL)
          AUBURN  CA
          WATKIN AND BORTOLUSSI INC                                    LANDSCAPE
          SAN RAFAEL  CA
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         10/17/00                                                                                                 10/18/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           15,000.00*         15,000.00
      2     070015      OVERHEAD                                       WDAY        120              100.00          12,000.00
      3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00*         10,000.00
      4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          300,000.00*        300,000.00
      5 (S) 019353      TRAFFIC PLASTIC DRUM                           EA           43               50.00           2,150.00
      6 (S) 019354      TEMPORARY RAMP METERING SIGNAL SYSTEM          LS     LUMP SUM           31,000.00*         31,000.00
      7 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           60,000.00*         60,000.00
      8 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         1,500               48.00          72,000.00
      9 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           19              400.00           7,600.00
     10     150605      REMOVE FENCE                                   M           980               10.00           9,800.00
     11     150710      REMOVE TRAFFIC STRIPE                          M         1,670                3.00           5,010.00
     12     150742      REMOVE ROADSIDE SIGN                           EA           77               75.00           5,775.00
     13     150760      REMOVE SIGN STRUCTURE                          EA            3            3,800.00          11,400.00
     14     150771      REMOVE ASPHALT CONCRETE DIKE                   M         2,100                8.00          16,800.00
     15     150806      REMOVE PIPE                                    M            30              350.00          10,500.00
     16     150820      REMOVE INLET                                   EA           11              860.00           9,460.00
     17     150847      REMOVE CONCRETE PAVEMENT AND BASE              M3        1,160               30.00          34,800.00
     18     150857      REMOVE ASPHALT CONCRETE SURFACING              M3          680               65.00          44,200.00
     19     151272      SALVAGE METAL BEAM GUARD RAILING               M         1,090               25.00          27,250.00
     20 (S) 151570      RECONSTRUCT DOUBLE THRIE BEAM BARRIER          M            96              120.00          11,520.00
     21 (S) 152394      RELOCATE SIGN STRUCTURE                        EA            1            9,700.00           9,700.00
     22     152430      ADJUST INLET                                   EA           55            2,100.00         115,500.00
     23     152604      MODIFY INLET                                   EA            4            2,500.00          10,000.00
     24 (S) 019355      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       22,500                2.50          56,250.00
                        (19 MM MAXIMUM)
     25 (S) 153155      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          300               75.00          22,500.00
                        (75 MM MAXIMUM)
     26 (S) 019356      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          770               20.00          15,400.00
                        (85 MM MAXIMUM)
     27 (S) 019357      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        3,830                8.00          30,640.00
                        (100 MM MAXIMUM)
     28 (S) 019358      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        3,150                4.00          12,600.00
                        (127 MM MAXIMUM)
     29     153215      REMOVE CONCRETE (CURB AND GUTTER)              M         5,080               11.00          55,880.00
     30     153218      REMOVE CONCRETE SIDEWALK                       M3           24              115.00           2,760.00
     31     155003      CAP INLET                                      EA            3            2,100.00           6,300.00
     32     158101      SALVAGE CRASH CUSHION MODULES                  EA           26              175.00           4,550.00
     33     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            5,000.00*          5,000.00
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         10/17/00                                                                                                 10/18/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     34     160120      REMOVE TREE                                    LS     LUMP SUM           80,000.00*         80,000.00
     35     190101      ROADWAY EXCAVATION                             M3       18,100               22.00         398,200.00
     36     192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3          880              110.00          96,800.00
     37     193013      STRUCTURE BACKFILL (RETAINING WALL)            M3          600               65.00          39,000.00
     38     194001      DITCH EXCAVATION                               M3           27               70.00           1,890.00
     39     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3          440              105.00          46,200.00
     40 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM            1,000.00*          1,000.00
     41 (S) 019359      WEED CONTROL MAT                               M2        1,430               33.00          47,190.00
     42 (S) 200101      IMPORTED TOPSOIL                               M3          880               34.00          29,920.00
     43 (S) 203016      EROSION CONTROL (TYPE D)                       M2       15,600                 .60           9,360.00
     44 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM          124,000.00*        124,000.00
     45     260201      CLASS 2 AGGREGATE BASE                         M3       14,300               40.00         572,000.00
     46     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        1,900              140.00         266,000.00
     47     390152      ASPHALT CONCRETE                               TONN     53,300               43.00       2,291,900.00
     48     390155      ASPHALT CONCRETE (TYPE A)                      TONN        620               55.00          34,100.00
     49     390207      RUBBERIZED ASPHALT CONCRETE (TYPE O)           TONN     13,900               69.00         959,100.00
     50     391005      PAVING ASPHALT (BINDER-PAVEMENT                TONN        240                1.00             240.00
                        REINFORCING FABRIC)
     51     393001      PAVEMENT REINFORCING FABRIC                    M2      205,000                1.60         328,000.00
     52     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          890               33.00          29,370.00
                        AREA)
     53     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M         1,630                2.50           4,075.00
     54     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M            90                2.50             225.00
     55     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         2,980                2.50           7,450.00
     56     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            31                2.50              77.50
     57     401100      REPLACE CONCRETE PAVEMENT                      M3          200              800.00         160,000.00
     58     415101      CRACK EXISTING CONCRETE PAVEMENT               M2       99,200                 .70          69,440.00
     59     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     60 (F) 510408      CLASS 1 CONCRETE (RETAINING WALL)              M3          432              500.00         216,000.00
     61 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            7.6          6,300.00          47,880.00
     62 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       15,500                2.64          40,920.00
     63 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       53,100                2.45         130,095.00
     64 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       53,100                 .25          13,275.00
     65 (S) 561008      760 MM CAST-IN-DRILLED-HOLE                    M            16            1,500.00          24,000.00
                        CONCRETE PILE (SIGN FOUNDATION)
     66 (S) 561009      920 MM CAST-IN-DRILLED-HOLE                    M            21            1,400.00          29,400.00
                        CONCRETE PILE (SIGN FOUNDATION)
     67     566011      ROADSIDE SIGN - ONE POST                       EA           66              200.00          13,200.00
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         10/17/00                                                                                                 10/18/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     68     566012      ROADSIDE SIGN - TWO POST                       EA            9              300.00           2,700.00
     69     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            8              110.00             880.00
                        METHOD)
     70     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2          200              150.00          30,000.00
     71     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA           16              100.00           1,600.00
                        EXISTING POST
     72     620904      300 MM ALTERNATIVE PIPE CULVERT                M            19              410.00           7,790.00
     73     620909      450 MM ALTERNATIVE PIPE CULVERT                M           100              310.00          31,000.00
     74     650067      300 MM REINFORCED CONCRETE PIPE                M             0.5          2,500.00           1,250.00
     75     650069      450 MM REINFORCED CONCRETE PIPE                M            11                9.00              99.00
     76     650075      600 MM REINFORCED CONCRETE PIPE                M             0.5          3,400.00           1,700.00
     77     665733      450 MM SLOTTED CORRUGATED STEEL PIPE           M           230              570.00         131,100.00
                        (2.01 MM THICK)
     78     019360      525 MM SLOTTED CORRUGATED STEEL PIPE           M           350              580.00         203,000.00
                        (2.01 MM THICK)
     79     703518      100 MM WELDED STEEL PIPE (2.67 MM THICK)       M            35              360.00          12,600.00
     80     704183      JACKED 300 MM WELDED STEEL PIPE                M             8            1,300.00          10,400.00
                        (6.35 MM THICK)
     81     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            2            1,100.00           2,200.00
     82     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          110              735.00          80,850.00
                        CONSTRUCTION)
     83     731530      MINOR CONCRETE (TEXTURED PAVING)               M3          660              500.00         330,000.00
     84 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          652                3.00           1,956.00
     85 (S) 800395      CHAIN LINK FENCE (TYPE CL-1.8, SLATTED)        M           410               38.00          15,580.00
     86     820107      DELINEATOR (CLASS 1)                           EA          290               35.00          10,150.00
     87     019361      DELINEATOR SURFACE MOUNTED (CLASS 1)           EA           98               40.00           3,920.00
     88     820114      KILOMETER POST MARKER                          EA           22               45.00             990.00
     89     019362      CONCRETE BARRIER MARKER                        EA           97               40.00           3,880.00
                        (NON - IMPACTABLE)
     90     820151      OBJECT MARKER (TYPE L-1)                       EA           26               45.00           1,170.00
     91 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M         1,220               65.00          79,300.00
     92 (S) 839311      DOUBLE THRIE BEAM BARRIER (WOOD POST)          M             8              115.00             920.00
     93     839402      CONCRETE BARRIER (SPECIAL)                     M           250              810.00         202,500.00
     94 (S) 839521      CABLE RAILING                                  M           180               20.00           3,600.00
     95 (S) 839532      CABLE ANCHOR ASSEMBLY                          EA            8              600.00           4,800.00
                        (BREAKAWAY, TYPE B)
     96 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           28            1,700.00          47,600.00
     97 (S) 839601      CRASH CUSHION (TYPE CAT)                       EA            1            6,000.00           6,000.00
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------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     98 (S) 839602      CRASH CUSHION (TYPE CAT) BACKUP                EA            1              300.00             300.00
     99 (S) 839605      CRASH CUSHION (REACT 9SCBS)                    EA            1           38,000.00          38,000.00
    100     839704      CONCRETE BARRIER (TYPE 60D)                    M           180              110.00          19,800.00
    101 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          320               30.00           9,600.00
    102 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)       M        36,300                 .60          21,780.00
    103 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,850                2.50           7,125.00
    104 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,490                2.50           3,725.00
                        (BROKEN 3.66 M - 0.92 M)
    105 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        30,800                 .80          24,640.00
                        (BROKEN 10.98 M - 3.66 M)
    106 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,100                 .80             880.00
                        (BROKEN 5.18 M - 2.14 M)
    107 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        4,560                4.00          18,240.00
    108 (S) 860508      MODIFY SIGN ILLUMINATION                       LS     LUMP SUM           17,000.00*         17,000.00
    109 (S) 860889      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM          124,000.00*        124,000.00
    110 (S) 861088      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           30,000.00*         30,000.00
    111 (S) 861501      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM           35,000.00*         35,000.00
    112 (S) 861503      MODIFY LIGHTING                                LS     LUMP SUM          150,000.00*        150,000.00
    113 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM          242,000.00*        242,000.00
    114     999990      MOBILIZATION                                   LS     LUMP SUM          434,000.00*        434,000.00
                                                                                                 TOTAL           9,559,277.50
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         10/17/00                                                                                                 10/18/00
    |-------------------------------
ITEM|            SECOND
    |       BID         AMOUNT
    |-------------------------------
  1 |        10,000.00*     10000.00
  2 |         2,000.00     240000.00
  3 |         8,000.00*      8000.00
  4 |       356,000.00*    356000.00
  5 |            85.00       3655.00
  6 |        31,000.00*     31000.00
  7 |       120,000.00*    120000.00
  8 |            56.00      84000.00
  9 |           400.00       7600.00
 10 |             8.70       8526.00
 11 |             2.15       3590.50
 12 |            50.00       3850.00
 13 |         3,800.00      11400.00
 14 |             1.25       2625.00
 15 |           160.00       4800.00
 16 |           275.00       3025.00
 17 |            50.00      58000.00
 18 |           150.00     102000.00
 19 |            23.00      25070.00
 20 |           117.00      11232.00
 21 |         9,700.00       9700.00
 22 |         1,000.00      55000.00
 23 |         1,000.00       4000.00
 24 |             3.50      78750.00
 25 |             5.00       1500.00
 26 |             7.50       5775.00
 27 |            10.00      38300.00
 28 |             7.00      22050.00
 29 |            10.00      50800.00
 30 |           250.00       6000.00
 31 |         1,000.00       3000.00
 32 |            85.00       2210.00
 33 |         5,000.00*      5000.00
 34 |        61,000.00*     61000.00
 35 |            38.00     687800.00
 36 |            40.00      35200.00
 37 |            65.00      39000.00
 38 |           120.00       3240.00
 39 |            75.00      33000.00
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         10/17/00                                                                                                 10/18/00
    |-------------------------------
ITEM|            SECOND
    |       BID         AMOUNT
    |-------------------------------
 40 |         1,000.00*      1000.00
 41 |            47.00      67210.00
 42 |            19.00      16720.00
 43 |              .57       8892.00
 44 |       123,500.00*    123500.00
 45 |            50.00     715000.00
 46 |           200.00     380000.00
 47 |            51.00    2718300.00
 48 |            42.00      26040.00
 49 |            65.00     903500.00
 50 |             1.00        240.00
 51 |              .93     190650.00
 52 |            17.00      15130.00
 53 |             3.05       4971.50
 54 |             3.05        274.50
 55 |             3.05       9089.00
 56 |             3.05         94.55
 57 |           675.00     135000.00
 58 |              .85      84320.00
 59 |              .00*         0.00
 60 |           320.00     138240.00
 61 |         1,300.00       9880.00
 62 |             1.75      27125.00
 63 |             2.45     130095.00
 64 |              .25      13275.00
 65 |         1,495.00      23920.00
 66 |         1,335.00      28035.00
 67 |           185.00      12210.00
 68 |           260.00       2340.00
 69 |           130.00       1040.00
 70 |           150.00      30000.00
 71 |           130.00       2080.00
 72 |           150.00       2850.00
 73 |           160.00      16000.00
 74 |           900.00        450.00
 75 |           675.00       7425.00
 76 |         1,000.00        500.00
 77 |           270.00      62100.00
 78 |           275.00      96250.00
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         10/17/00                                                                                                 10/18/00
    |-------------------------------
ITEM|            SECOND
    |       BID         AMOUNT
    |-------------------------------
 79 |           130.00       4550.00
 80 |         1,000.00       8000.00
 81 |           400.00        800.00
 82 |         1,000.00     110000.00
 83 |           600.00     396000.00
 84 |             5.00       3260.00
 85 |            37.00      15170.00
 86 |            30.00       8700.00
 87 |            40.00       3920.00
 88 |            30.00        660.00
 89 |            40.00       3880.00
 90 |            30.00        780.00
 91 |            65.00      79300.00
 92 |           115.00        920.00
 93 |           475.00     118750.00
 94 |            20.00       3600.00
 95 |           700.00       5600.00
 96 |         1,700.00      47600.00
 97 |         5,300.00       5300.00
 98 |           300.00        300.00
 99 |         3,800.00       3800.00
100 |           155.00      27900.00
101 |            37.50      12000.00
102 |              .48      17424.00
103 |             2.25       6412.50
104 |              .65        968.50
105 |              .30       9240.00
106 |              .30        330.00
107 |             3.00      13680.00
108 |        17,000.00*     17000.00
109 |       123,000.00*    123000.00
110 |        30,000.00*     30000.00
111 |        34,500.00*     34500.00
112 |       150,000.00*    150000.00
113 |       242,000.00*    242000.00
114 |       425,000.00*    425000.00
TOT                   10,169,790.05


